New Jersey Department of Transportation DATE : 03/31/11
PAGE : 105 -1
TABULATION OF BIDS

CALL ORDER : 105 CONTRACT ID : 11105 COUNTIES : MORRIS
LETTING DATE : 03/31/11 10:00AM DISTRICT : N1
CONTRACT TIME : 01/09/12 COMPLETION DATE
CONTRACT DESCRIPTION : URBAN PROJECT (S) : BR-0035(177)

U.S. ROUTE 206 OVER BLACK RIVER BRIDGE REHABILITATION
CONTRACT NO. 088013610. GRADING, PAVING & STRUCTURES.
TOWNSHIP OF CHESTER, COUNTY OF MORRIS

SET-ASIDE

VENDOR RANKING

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 K6434 KONKUS CORPORATION $ 1,340,354.80 100.0000%
2 R4689 RITACCO CONSTRUCTION INC $ 1,343,000.00 100.1974%
3 57025 SPARWICK CONTR INC $ 1,355,902.00 101.1599%
4 N0140 NAGI CONSTRUCTION CO INC $ 1,533,643.50 114.4207%
5 A3063 AGATE CONSTR CO INC $ 1,619,663.01 120.8384%
6 B2773 BERTO CONSTR INC $ 1,656,039.00 123.5523%
7 H3415 H&G CONTRACTORS INC $ 1,661,515.15 123.9608%
8 C7583 CROSSING CONSTRUCTION CO INC $ 1,687,182.80 125.8758%
9 M0545 MARBRO INC $ 1,813,117.00 135.2714%
10 R2501 RENCOR INC $ 2,222,830.30 165.8389%
11 12943 IEW CONSTR GP, INC $ 2,331,436.88 173.9418%
12 E0622 EARLE ASPHALT COMPANY $ 2,550,113.13 190.2566%
| ( 1 ) K6434 | ( 2 ) R4689 | ( 3 ) S$7025
| KONKUS CORPORATION |[RITACCO CONSTRUCTION INC | SPARWICK CONTR INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 ROADWAY
| | |
0001 151003M LUMP | 20000.00000 20000.00] 11000.00000 11000.00]| 9000.00000 9000.00
PERFORMANCE BOND AND PAYMENT BOND | |
0002 153009P LUMP | 3500.00000 3500.00] 5000.00000 5000.00] 700.00000 700.00
BAR CHART PROGRESS SCHEDULE AND UPDATES | |
0003 153012P 3300.000 HOUR | 0.01000 33.00] 0.10000 330.00] 5.00000 16500.00
TRAINEES | | |
0004 154003P LUMP | 64850.00000 64850.00|] 135000.00000 135000.00|] 130000.00000 130000.00
MOBILIZATION | |
0005 156021M 1.000 U© | 2500.00000 2500.00] 5000.00000 5000.00] 5000.00000 5000.00
CONCRETE COMPRESSION TESTING EQUIPMENT | |
0006 157003M LUMP | 10000.00000 10000.00] 10000.00000 10000.00] 9600.00000 9600.00
CONSTRUCTION LAYOUT | |
0007 159003M 8.000 U | 50.00000 400.00] 90.00000 720.00] 40.00000 320.00
|

BREAKAWAY BARRICADE |
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TABULATION OF BIDS
CALL ORDER 105 CONTRACT 1ID 11105 COUNTIES : MORRIS
LETTING DATE 03/31/11 10:00AM DISTRICT : N1
SET-ASIDE
| 1 ) K6434 | ( 2 ) R4689 | ( 3 ) S7025
| KONKUS CORPORATION |[RITACCO CONSTRUCTION INC | SPARWICK CONTR INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0008 159006M 25.000 U | 50.00000 1250.00]| 50.00000 1250.00]| 25.00000 625.00
DRUM | | |
0009 159012M 397.000 SF | 16.00000 6352.00] 12.00000 4764.00 | 10.00000 3970.00
CONSTRUCTION SIGNS | |
0010 159015M 2.000 U | 1500.00000 3000.00] 600.00000 1200.00]| 750.00000 1500.00
CONSTRUCTION IDENTIFICATION SIGN, 4' X | |
8" | | |
0011 159021P 1240.000 LF | 37.00000 45880.00]| 32.00000 39680.00] 40.00000 49600.00
CONSTRUCTION BARRIER CURB | |
0012 159027M 1.000 U© | 2500.00000 2500.00] 1000.00000 1000.00]| 2400.00000 2400.00
FLASHING ARROW BOARD, 4' X 8' | |
0013 159030M 4.000 U | 9000.00000 36000.00]| 500.00000 2000.00] 7500.00000 30000.00
PORTABLE VARIABLE MESSAGE SIGN | |
0014 159072M 4.000 U | 9500.00000 38000.00] 10000.00000 40000.00]| 10000.00000 40000.00
TEMPORARY CRASH CUSHION, QUADGUARD 6 | |
BAYS X 24" WIDE | |
0015 159108M 2.000 U | 6600.00000 13200.00]| 500.00000 1000.00]| 10000.00000 20000.00
TRAFFIC CONTROL TRUCK WITH MOUNTED | |
CRASH CUSHION | |
0016 159120M 708.000 LF | 3.00000 2124.00] 2.25000 1593.00]| 3.50000 2478.00
TEMPORARY PAVEMENT MARKING TAPE, 4" | |
0017 159126M 11540.000 LF | 1.00000 11540.00]| 0.25000 2885.00] 0.30000 3462.00
TEMPORARY TRAFFIC STRIPES, 4" | |
0018 160003M LUMP | 100.00000 100.00]| 100.00000 100.00]| 100.00000 100.00
FUEL PRICE ADJUSTMENT | |
0019 161003P LUMP | 3500.00000 3500.00] 1500.00000 1500.00] 5000.00000 5000.00
FINAL CLEANUP | |
0020 201003P LUMP | 3500.00000 3500.00] 25000.00000 25000.00| 130000.00000 130000.00
CLEARING SITE | |
0021 202009P 81.000 cCY | 35.00000 2835.00] 60.00000 4860.00| 25.00000 2025.00
EXCAVATION, UNCLASSIFIED | |
0022 202021P 241.000 SY | 15.00000 3615.00] 56.00000 13496.00] 25.00000 6025.00
REMOVAL OF PAVEMENT | |
0023 301006P 65.000 CY | 47.00000 3055.00] 45.00000 2925.00] 57.00000 3705.00
SUBBASE | | |
0024 401009P 574.000 SY | 26.09000 14975.66 | 15.00000 8610.00| 15.00000 8610.00
HMA MILLING, 3" OR LESS | |
0025 401021M 38.000 sSY | 225.00000 8550.00| 100.00000 3800.00] 100.00000 3800.00
|

HOT MIX ASPHALT PAVEMENT REPAIR



New Jersey Department of Transportation DATE : 03/31/11
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TABULATION OF BIDS

CALL ORDER : 105 CONTRACT ID : 11105 COUNTIES : MORRIS
LETTING DATE : 03/31/11 10:00AM DISTRICT : N1
SET-ASIDE
| ( 1 ) K6434 | ( 2 ) R4689 | ( 3 ) S7025
| KONKUS CORPORATION |RITACCO CONSTRUCTION INC | SPARWICK CONTR INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0026 401027M 454.000 LF | 5.00000 2270.00] 1.00000 454.00] 2.00000 908.00
POLYMERIZED JOINT ADHESIVE | |
0027 401033M 95.000 GAL | 1.00000 95.00] 10.00000 950.00| 10.00000 950.00
TACK COAT 64-22 | |
0028 401054M 79.000 T | 266.00000 21014.00] 126.00000 9954.00| 126.00000 9954.00
HOT MIX ASPHALT 12.5 M 64 SURFACE COURS | |
0029 401108M 15.000 U | 185.00000 2775.00] 150.00000 2250.00] 100.00000 1500.00
CORE SAMPLES, HOT MIX ASPHALT | |
0030 405003P 222.000 SY | 10.00000 2220.00] 10.00000 2220.00] 16.00000 3552.00
UNDERLAYER PREPARATION | |
0031 601404P 86.000 LF | 50.00000 4300.00] 25.00000 2150.00] 30.00000 2580.00
SUBBASE OUTLET DRAIN | |
0032 601408P 69.000 LF | 45.00000 3105.00] 15.00000 1035.00]| 43.00000 2967.00
6" CORRUGATED STEEL UNDERDRAIN PIPE | |
0033 609003M 2459.000 LF | 22.00000 54098.00 | 18.25000 44876.75] 18.00000 44262.00
BEAM GUIDE RAIL | |
0034 609027M 4.000 U | 2728.00000 10912.00]| 2500.00000 10000.00]| 2000.00000 8000.00
TANGENT GUIDE RAIL TERMINAL | |
0035 609075M 2587.000 LF | 1.50000 3880.50] 1.00000 2587.00] 1.00000 2587.00
REMOVAL OF BEAM GUIDE RAIL | |
0036 610003M 5590.000 LF | 1.00000 5590.00] 0.70000 3913.00] 0.60000 3354.00
TRAFFIC STRIPES, LONG LIFE, EPOXY RESIN | |
an | | |
0037 610021M 23.000 U | 105.00000 2415.00] 90.00000 2070.00] 80.00000 1840.00
RPM, BI-DIRECTIONAL, AMBER LENS | |
0038 610024M 23.000 U | 50.00000 1150.00]| 10.00000 230.00] 30.00000 690.00
REMOVAL OF RPM | |
0039 610036M 16040.000 LF | 0.75000 12030.00] 0.40000 6416.00] 0.60000 9624.00
REMOVAL OF TRAFFIC STRIPES | |
0040 612003P 3.000 SF | 18.00000 54.00] 100.00000 300.00] 120.00000 360.00
REGULATORY AND WARNING SIGN | |
0041 701021P 176.000 LF | 75.00000 13200.00] 50.00000 8800.00] 41.00000 7216.00
3" RIGID METALLIC CONDUIT | |
0042 701102M 4.000 U | 1733.00000 6932.00] 1200.00000 4800.00| 1800.00000 7200.00
18" X 36" JUNCTION BOX | |
SECTION TOTALS | $ 447,300.16 $ 425,718.75] $ 591,964.00
—————————————————————————————————————————— e

SECTION 0002 CONSTRUCTION
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TABULATION OF BIDS
CALL ORDER 105 CONTRACT 1ID 11105 COUNTIES : MORRIS
LETTING DATE 03/31/11 10:00AM DISTRICT N1
SET-ASIDE
| ( 1 ) K6434 | ( 2 ) R4689 | ( 3 ) S7025
| KONKUS CORPORATION |[RITACCO CONSTRUCTION INC | SPARWICK CONTR INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0043 155006M 1.000 U | 8500.00000 8500.00| 5000.00000 5000.00] 10000.00000 10000.00
FIELD OFFICE TYPE B SET UP | |
0044 155024M 16.000 MO | 1500.00000 24000.00] 500.00000 8000.00 | 1800.00000 28800.00
FIELD OFFICE TYPE B MAINTENANCE | |
0045 155039M LUMP | 4000.00000 4000.00]| 4000.00000 4000.00] 4000.00000 4000.00
TELEPHONE SERVICE | |
0046 156003M 1.000 U | 0.01000 0.01] 15000.00000 15000.00] 5000.00000 5000.00
MATERIALS FIELD LABORATORY SET-UP | |
0047 156006M 14.000 MO | 0.01000 0.14] 500.00000 7000.00]| 1000.00000 14000.00
MATERIALS FIELD LABORATORY MAINTENANCE | |
0048 156015M 1.000 U | 500.00000 500.00] 9000.00000 9000.00| 3000.00000 3000.00
NUCLEAR DENSITY GAUGE | |
SECTION TOTALS | S 37,000.15] S 48,000.00] $ 64,800.00
+ + +
SECTION 0003 NON-PARTICIPATING
| | |
0049 152003P LUMP | 4500.00000 4500.00] 9000.00000 9000.00] 7500.00000 7500.00
OWNER'S AND CONTRACTOR'S PROTECTIVE | |
LIABILITY INSURANCE | |
0050 152009P LUMP | 10000.00000 10000.00] 12000.00000 12000.00] 1.00000 1.00
POLLUTION LIABILITY INSURANCE | |
SECTION TOTALS | S 14,500.00] S 21,000.00] S 7,501.00
—————————————————————————————————————————— e
SECTION 0004 EROSION
| | |
0051 158009M 5920.000 LF | 1.50000 8880.00| 5.00000 29600.00]| 6.00000 35520.00
HEAVY DUTY SILT FENCE, ORANGE | |
0052 158045M 167.000 LF | 20.00000 3340.00] 17.00000 2839.00] 14.00000 2338.00
FLOATING TURBIDITY BARRIER, TYPE 2 | |
0053 158060M 55.000 T | 0.01000 0.55] 10.00000 550.00] 58.00000 3190.00
CONSTRUCTION DRIVEWAY | |
0054 158063P LUMP | 3500.00000 3500.00] 1500.00000 1500.00| 3700.00000 3700.00
CONCRETE WASHOUT SYSTEM | |
0055 158072M 2.000 U | 500.00000 1000.00] 700.00000 1400.00]| 635.00000 1270.00
OIL ONLY EMERGENCY SPILL KIT, TYPE 1 | |
SECTION TOTALS | $ 16,720.55] $ 35,889.00] $ 46,018.00
—————————————————————————————————————————— e

SECTION 0005 BRIDGE
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TABULATION OF BIDS
CALL ORDER 105 CONTRACT 1ID 11105 COUNTIES : MORRIS
LETTING DATE 03/31/11 10:00AM DISTRICT N1
SET-ASIDE
| 1 ) K6434 | ( 2 ) R4689 | ( 3 ) S7025
| KONKUS CORPORATION |[RITACCO CONSTRUCTION INC | SPARWICK CONTR INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0056 201006P LUMP | 154065.00000 154065.00|] 117000.00000 117000.00] 109000.00000 109000.00
CLEARING SITE, BRIDGE (___) DEMOLITION | |
AND REMOVAL OF BRIDGE | |
0057 201039P LUMP | 50000.00000 50000.00] 66264.45000 66264.45] 30000.00000 30000.00
TEMPORARY SHIELDING | |
0058 202009P 165.000 CY | 35.00000 5775.00] 18.00000 2970.00] 25.00000 4125.00
EXCAVATION, UNCLASSIFIED | |
0059 501003P 240.000 SF | 65.00000 15600.00]| 150.00000 36000.00] 73.00000 17520.00
TEMPORARY SHEETING | |
0060 504006P 59302.000 LB | 1.50000 88953.00| 1.40000 83022.80]| 1.50000 88953.00
REINFORCEMENT STEEL, EPOXY-COATED | |
0061 504024P 10.000 cCY | 2200.00000 22000.00] 4500.00000 45000.00] 2000.00000 20000.00
CONCRETE ABUTMENT WALL | |
0062 504027P 13.000 cCY | 1200.00000 15600.00]| 3000.00000 39000.00] 2700.00000 35100.00
CONCRETE PIER COLUMN AND CAP | |
0063 504036P 10.000 SY | 50.00000 500.00] 100.00000 1000.00| 40.00000 400.00
EPOXY WATERPROOFING | |
0064 505039P 66.000 LF | 165.00000 10890.00]| 260.00000 17160.00]| 176.00000 11616.00
PRESTRESSED CONCRETE SLAB BEAM, (TYPE | |
SII-36), 36" X 15" | |
0065 505048P 654.000 LF | 289.61000 189404.94| 280.00000 183120.00]| 188.00000 122952.00
PRESTRESSED CONCRETE SLAB BEAM, (TYPE | |
SII-48), 48" X 15" | |
0066 507003P 88.000 LF | 432.00000 38016.00] 300.00000 26400.00] 166.00000 14608.00
1 3/4" BY 1 3/4" PREFORMED ELASTOMERIC | |
JOINT ASSEMBLY | |
0067 507024P 78.000 CY | 1475.00000 115050.00] 1000.00000 78000.00] 1000.00000 78000.00
CONCRETE BRIDGE DECK, HPC | |
0068 507027M 1.000 U© | 2500.00000 2500.00] 2000.00000 2000.00] 1000.00000 1000.00
DATE PANEL | |
0069 507036P 135.000 LF | 348.00000 46980.00] 325.00000 43875.00] 310.00000 41850.00
CONCRETE BRIDGE PARAPET | |
0070 507051P 123.000 CY | 425.00000 52275.00] 390.00000 47970.00| 425.00000 52275.00
CONCRETE BRIDGE APPROACH | |
0071 508006M 6.000 U | 825.00000 4950.00] 1800.00000 10800.00]| 1395.00000 8370.00
SCUPPER | | |
0072 552003M 120.000 LF | 75.00000 9000.00| 30.00000 3600.00] 25.00000 3000.00
PRESSURE INJECTION, CONCRETE CRACKS | |
0073 555009M 23.000 SF | 100.00000 2300.00] 270.00000 6210.00] 250.00000 5750.00
|

CONCRETE SPALL REPAIR, TYPE 1
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CALL ORDER : 105 CONTRACT 1ID 11105 COUNTIES : MORRIS
LETTING DATE 03/31/11 10:00AM DISTRICT : N1
SET-ASIDE
| ( 1 ) K6434 | ( 2 ) R4689 I ( 3 ) S7025
| KONKUS CORPORATION |[RITACCO CONSTRUCTION INC | SPARWICK CONTR INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0074 555012M 1.000 CF | 975.00000 975.00] 3000.00000 3000.00] 1100.00000 1100.00
CONCRETE SPALL REPAIR, TYPE 2 | |
SECTION TOTALS | $ 824,833.94| $ 812,392.25] $ 645,619.00
+ + +
CONTRACT TOTALS | S 1,340,354.80] S 1,343,000.00] $ 1,355,902.00

I CERTIFY THAT THE ABOVE IS AN EXACT TRANSCRIPT OF THE

ORIGINAL BID PROPOSAL, EXCEPT THAT ERRORS,

IF ANY, IN

EXTENSION AND ADDITIONS HAVE BEEN CORRECTED.

SIGNED,
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TABULATION OF BIDS
CALL ORDER 105 CONTRACT 1ID 11105 COUNTIES : MORRIS
LETTING DATE 03/31/11 10:00AM DISTRICT N1
SET-ASIDE
| ( 4 ) NO140 | ( 5 ) A3063 | ( 6 ) B2773
|[NAGI CONSTRUCTION CO INC |AGATE CONSTR CO INC |BERTO CONSTR INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
SECTION 0001 ROADWAY
| | |
0001 151003M LUMP | 30000.00000 30000.00]| 8300.00000 8300.00]| 16000.00000 16000.00
PERFORMANCE BOND AND PAYMENT BOND | |
0002 153009P LUMP | 1000.00000 1000.00]| 1.00000 1.00] 1.00000 1.00
BAR CHART PROGRESS SCHEDULE AND UPDATES | |
0003 153012P 3300.000 HOUR | 1.00000 3300.00] 0.01000 33.00] 1.00000 3300.00
TRAINEES | | |
0004 154003P LUMP | 100000.00000 100000.00| 161966.30000 161966.30]| 97000.00000 97000.00
MOBILIZATION | |
0005 156021M 1.000 U | 5000.00000 5000.00| 3500.00000 3500.00]| 7500.00000 7500.00
CONCRETE COMPRESSION TESTING EQUIPMENT | |
0006 157003M LUMP | 5000.00000 5000.00] 10000.00000 10000.00]| 8000.00000 8000.00
CONSTRUCTION LAYOUT | |
0007 159003M 8.000 U | 1.00000 8.00] 100.00000 800.00| 110.00000 880.00
BREAKAWAY BARRICADE | |
0008 159006M 25.000 U | 50.00000 1250.00]| 50.00000 1250.00]| 60.00000 1500.00
DRUM | | |
0009 159012M 397.000 SF | 15.00000 5955.00 | 10.00000 3970.00] 10.00000 3970.00
CONSTRUCTION SIGNS | |
0010 159015M 2.000 U | 700.00000 1400.00]| 800.00000 1600.00| 1500.00000 3000.00
CONSTRUCTION IDENTIFICATION SIGN, 4' X | |
8" | | |
0011 159021P 1240.000 LF | 45.00000 55800.00] 50.00000 62000.00] 100.00000 124000.00
CONSTRUCTION BARRIER CURB | |
0012 159027M 1.000 U© | 1000.00000 1000.00]| 100.00000 100.00] 2000.00000 2000.00
FLASHING ARROW BOARD, 4' X 8' | |
0013 159030M 4.000 U | 8000.00000 32000.00] 5000.00000 20000.00| 10000.00000 40000.00
PORTABLE VARIABLE MESSAGE SIGN | |
0014 159072M 4.000 U | 9000.00000 36000.00]| 10000.00000 40000.00]| 10000.00000 40000.00
TEMPORARY CRASH CUSHION, QUADGUARD 6 | |
BAYS X 24" WIDE | |
0015 159108M 2.000 U | 15000.00000 30000.00] 10000.00000 20000.00] 10000.00000 20000.00
TRAFFIC CONTROL TRUCK WITH MOUNTED | |
CRASH CUSHION | |
0016 159120M 708.000 LF | 2.50000 1770.00| 3.10000 2194.80] 3.00000 2124.00
TEMPORARY PAVEMENT MARKING TAPE, 4" | |
0017 159126M 11540.000 LF | 0.25000 2885.00] 0.28000 3231.20] 1.00000 11540.00
|

TEMPORARY TRAFFIC STRIPES, 4"
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TABULATION OF BIDS
CALL ORDER 105 CONTRACT 1ID 11105 COUNTIES : MORRIS
LETTING DATE 03/31/11 10:00AM DISTRICT N1
SET-ASIDE
| ( 4 ) NO140 | ( 5 ) A3063 | ( 6 ) B2773
|[NAGI CONSTRUCTION CO INC |AGATE CONSTR CO INC |BERTO CONSTR INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0018 160003M LUMP | 100.00000 100.00] 100.00000 100.00] 100.00000 100.00
FUEL PRICE ADJUSTMENT | |
0019 161003P LUMP | 5000.00000 5000.00] 500.00000 500.00]| 1.00000 1.00
FINAL CLEANUP | |
0020 201003P LUMP | 20000.00000 20000.00] 335792.04000 335792.04] 10000.00000 10000.00
CLEARING SITE | |
0021 202009P 81.000 CY | 50.00000 4050.00 | 55.00000 4455.00 | 1.00000 81.00
EXCAVATION, UNCLASSIFIED | |
0022 202021P 241.000 SY | 75.00000 18075.00]| 90.00000 21690.00] 75.00000 18075.00
REMOVAL OF PAVEMENT | |
0023 301006P 65.000 CY | 85.00000 5525.00] 55.00000 3575.00] 75.00000 4875.00
SUBBASE | | |
0024 401009P 574.000 SY | 20.00000 11480.00]| 8.00000 4592.00| 15.00000 8610.00
HMA MILLING, 3" OR LESS | |
0025 401021M 38.000 sSY | 100.00000 3800.00] 100.00000 3800.00] 100.00000 3800.00
HOT MIX ASPHALT PAVEMENT REPAIR | |
0026 401027M 454.000 LF | 6.00000 2724.00] 2.00000 908.00]| 2.00000 908.00
POLYMERIZED JOINT ADHESIVE | |
0027 401033M 95.000 GAL | 5.00000 475.00 | 0.01000 0.95] 1.00000 95.00
TACK COAT 64-22 | |
0028 401054M 79.000 T | 275.00000 21725.00] 125.00000 9875.00| 180.00000 14220.00
HOT MIX ASPHALT 12.5 M 64 SURFACE COURS | |
0029 401108M 15.000 U | 300.00000 4500.00 | 125.00000 1875.00| 1.00000 15.00
CORE SAMPLES, HOT MIX ASPHALT | |
0030 405003P 222.000 SY | 2.00000 444.00] 8.00000 1776.00| 13.00000 2886.00
UNDERLAYER PREPARATION | |
0031 601404P 86.000 LF | 25.00000 2150.00] 50.00000 4300.00 | 25.00000 2150.00
SUBBASE OUTLET DRAIN | |
0032 601408P 69.000 LF | 20.00000 1380.00]| 40.00000 2760.00] 30.00000 2070.00
6" CORRUGATED STEEL UNDERDRAIN PIPE | |
0033 609003M 2459.000 LF | 18.50000 45491.50] 18.00000 44262.00] 18.00000 44262.00
BEAM GUIDE RAIL | |
0034 609027M 4.000 U | 3000.00000 12000.00]| 2000.00000 8000.00| 2000.00000 8000.00
TANGENT GUIDE RAIL TERMINAL | |
0035 609075M 2587.000 LF | 1.00000 2587.00] 1.10000 2845.70] 1.00000 2587.00
REMOVAL OF BEAM GUIDE RAIL | |
0036 610003M 5590.000 LF | 1.00000 5590.00] 0.60000 3354.00] 1.00000 5590.00
TRAFFIC STRIPES, LONG LIFE, EPOXY RESIN | |
|

an
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TABULATION OF BIDS
CALL ORDER 105 CONTRACT 1ID 11105 COUNTIES : MORRIS
LETTING DATE 03/31/11 10:00AM DISTRICT N1
SET-ASIDE
| 4 ) NO140 | ( 5 ) A3063 | ( 6 ) B2773
|[NAGI CONSTRUCTION CO INC |AGATE CONSTR CO INC |BERTO CONSTR INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0037 610021M 23.000 U | 90.00000 2070.00] 60.00000 1380.00]| 80.00000 1840.00
RPM, BI-DIRECTIONAL, AMBER LENS | |
0038 610024M 23.000 U | 50.00000 1150.00| 25.00000 575.00] 1.00000 23.00
REMOVAL OF RPM | |
0039 610036M 16040.000 LF | 0.50000 8020.00| 0.45000 7218.00| 1.00000 16040.00
REMOVAL OF TRAFFIC STRIPES | |
0040 612003P 3.000 SF | 50.00000 150.00| 10.00000 30.00] 100.00000 300.00
REGULATORY AND WARNING SIGN | |
0041 701021P 176.000 LF | 40.00000 7040.00| 45.00000 7920.00| 30.00000 5280.00
3" RIGID METALLIC CONDUIT | |
0042 701102M 4.000 U | 1500.00000 6000.00] 1500.00000 6000.00] 1500.00000 6000.00
18" X 36" JUNCTION BOX | |
SECTION TOTALS | S 503,894.50]| S 816,529.99| $ 538,623.00
+ + +
SECTION 0002 CONSTRUCTION
| | |
0043 155006M 1.000 U© | 35000.00000 35000.00] 15000.00000 15000.00] 25000.00000 25000.00
FIELD OFFICE TYPE B SET UP | |
0044 155024M 16.000 MO | 3000.00000 48000.00 | 1500.00000 24000.00| 1500.00000 24000.00
FIELD OFFICE TYPE B MAINTENANCE | |
0045 155039M LUMP | 4000.00000 4000.00]| 4000.00000 4000.00]| 4000.00000 4000.00
TELEPHONE SERVICE | |
0046 156003M 1.000 U | 20000.00000 20000.00] 10000.00000 10000.00] 25000.00000 25000.00
MATERIALS FIELD LABORATORY SET-UP | |
0047 156006M 14.000 MO | 1500.00000 21000.00] 1000.00000 14000.00] 1000.00000 14000.00
MATERIALS FIELD LABORATORY MAINTENANCE | |
0048 156015M 1.000 U | 5000.00000 5000.00] 3000.00000 3000.00] 6000.00000 6000.00
NUCLEAR DENSITY GAUGE | |
SECTION TOTALS | S 133,000.00] S 70,000.00] $ 98,000.00
+ + +
SECTION 0003 NON-PARTICIPATING
| | |
0049 152003P LUMP | 5500.00000 5500.00] 3000.00000 3000.00] 1.00000 1.00
OWNER'S AND CONTRACTOR'S PROTECTIVE | |
LIABILITY INSURANCE | |
0050 152009P LUMP | 6500.00000 6500.00] 100.00000 100.00| 1.00000 1.00
POLLUTION LIABILITY INSURANCE | |
SECTION TOTALS | S 12,000.00] S 3,100.00] S 2.00
+

SECTION 0004 EROSION

+

+



New Jersey Department of Transportation DATE : 03/31/11
PAGE : 105 -10
TABULATION OF BIDS

1 3/4" BY 1 3/4" PREFORMED ELASTOMERIC
JOINT ASSEMBLY

CALL ORDER : 105 CONTRACT ID : 11105 COUNTIES : MORRIS
LETTING DATE : 03/31/11 10:00AM DISTRICT : N1
SET-ASIDE
| ( 4 ) NO140 | ( 5 ) A3063 | ( 6 ) B2773
|NAGI CONSTRUCTION CO INC |AGATE CONSTR CO INC |BERTO CONSTR INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0051 158009M 5920.000 LF | 5.00000 29600.00] 6.00000 35520.00] 20.00000 118400.00
HEAVY DUTY SILT FENCE, ORANGE | |
0052 158045M 167.000 LF | 60.00000 10020.00] 30.00000 5010.00] 40.00000 6680.00
FLOATING TURBIDITY BARRIER, TYPE 2 | |
0053 158060M 55.000 T | 50.00000 2750.00] 25.00000 1375.00]| 1.00000 55.00
CONSTRUCTION DRIVEWAY | |
0054 158063P LUMP | 2000.00000 2000.00] 4000.00000 4000.00] 1500.00000 1500.00
CONCRETE WASHOUT SYSTEM | |
0055 158072M 2.000 U | 650.00000 1300.00]| 1500.00000 3000.00] 1100.00000 2200.00
OIL ONLY EMERGENCY SPILL KIT, TYPE 1 | |
SECTION TOTALS | $ 45,670.00 | S 48,905.00| $ 128,835.00
—————————————————————————————————————————— e
SECTION 0005 BRIDGE
| | |
0056 201006P LUMP | 117000.00000 117000.00| 117000.00000 117000.00| 117000.00000 117000.00
CLEARING SITE, BRIDGE (___) DEMOLITION | |
AND REMOVAL OF BRIDGE | |
0057 201039P LUMP | 125000.00000 125000.00|] 100000.00000 100000.00| 120000.00000 120000.00
TEMPORARY SHIELDING | |
0058 202009P 165.000 CY | 50.00000 8250.00] 25.00000 4125.00] 1.00000 165.00
EXCAVATION, UNCLASSIFIED | |
0059 501003P 240.000 SF | 50.00000 12000.00]| 1.00000 240.00] 1.00000 240.00
TEMPORARY SHEETING | |
0060 504006P 59302.000 LB | 2.00000 118604.00| 0.01000 593.02] 2.00000 118604.00
REINFORCEMENT STEEL, EPOXY-COATED | |
0061 504024P 10.000 cCY | 1600.00000 16000.00]| 1500.00000 15000.00] 4500.00000 45000.00
CONCRETE ABUTMENT WALL | |
0062 504027P 13.000 cCY | 1500.00000 19500.00] 2300.00000 29900.00 | 3500.00000 45500.00
CONCRETE PIER COLUMN AND CAP | |
0063 504036P 10.000 SY | 75.00000 750.00] 200.00000 2000.00] 40.00000 400.00
EPOXY WATERPROOFING | |
0064 505039P 66.000 LF | 240.00000 15840.00] 200.00000 13200.00] 230.00000 15180.00
PRESTRESSED CONCRETE SLAB BEAM, (TYPE | |
SII-36), 36" X 15" | |
0065 505048P 654.000 LF | 235.00000 153690.00]| 230.00000 150420.00]| 240.00000 156960.00
PRESTRESSED CONCRETE SLAB BEAM, (TYPE | |
SII-48), 48" X 15" | |
0066 507003P 88.000 LF | 290.00000 25520.00] 300.00000 26400.00] 200.00000 17600.00
|
|
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TABULATION OF BIDS
CALL ORDER : 105 CONTRACT 1ID 11105 COUNTIES : MORRIS
LETTING DATE : 03/31/11 10:00AM DISTRICT
SET-ASIDE
| 4 ) NO140 | ( 5 ) A3063 | ( 6 ) B2773
|[NAGI CONSTRUCTION CO INC |AGATE CONSTR CO INC |BERTO CONSTR INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0067 507024P 78.000 CY | 1200.00000 93600.00]| 1000.00000 78000.00| 1400.00000 109200.00
CONCRETE BRIDGE DECK, HPC | |
0068 507027M 1.000 U | 1000.00000 1000.00| 3500.00000 3500.00] 2000.00000 2000.00
DATE PANEL | |
0069 507036P 135.000 LF | 375.00000 50625.00] 550.00000 74250.00| 350.00000 47250.00
CONCRETE BRIDGE PARAPET | |
0070 507051P 123.000 cCY | 500.00000 61500.00] 325.00000 39975.00] 560.00000 68880.00
CONCRETE BRIDGE APPROACH | |
0071 508006M 6.000 U | 1200.00000 7200.00| 1000.00000 6000.00]| 700.00000 4200.00
SCUPPER | | |
0072 552003M 120.000 LF | 65.00000 7800.00 | 110.00000 13200.00] 100.00000 12000.00
PRESSURE INJECTION, CONCRETE CRACKS | |
0073 555009M 23.000 SF | 200.00000 4600.00| 275.00000 6325.00] 400.00000 9200.00
CONCRETE SPALL REPAIR, TYPE 1 | |
0074 555012M 1.000 CF | 600.00000 600.00] 1000.00000 1000.00| 1200.00000 1200.00
CONCRETE SPALL REPAIR, TYPE 2 | |
SECTION TOTALS | S 839,079.00] S 681,128.02]| S 890,579.00
+ + +
CONTRACT TOTALS | $ 1,533,643.50] $ 1,619,663.01| $ 1,656,039.00

I CERTIFY THAT THE ABOVE IS AN EXACT TRANSCRIPT OF THE

ORIGINAL BID PROPOSAL, EXCEPT THAT ERRORS,
EXTENSION AND ADDITIONS HAVE BEEN CORRECTED.

SIGNED,

IF ANY,

IN
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TABULATION OF BIDS
CALL ORDER 105 CONTRACT 1ID 11105 COUNTIES : MORRIS
LETTING DATE 03/31/11 10:00AM DISTRICT : N1
SET-ASIDE
| ( 7 ) H3415 | ( 8 ) C7583 | ( 9 ) M0545
|H&G CONTRACTORS INC |CROSSING CONSTRUCTION CO INC |MARBRO INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
SECTION 0001 ROADWAY
| | |
0001 151003M LUMP | 7500.00000 7500.00 | 13000.00000 13000.00]| 11000.00000 11000.00
PERFORMANCE BOND AND PAYMENT BOND | |
0002 153009P LUMP | 2000.00000 2000.00] 1000.00000 1000.00]| 10000.00000 10000.00
BAR CHART PROGRESS SCHEDULE AND UPDATES | |
0003 153012P 3300.000 HOUR | 0.01000 33.00] 1.00000 3300.00] 0.01000 33.00
TRAINEES | | |
0004 154003P LUMP | 160000.00000 160000.00|] 160000.00000 160000.00| 131248.00000 131248.00
MOBILIZATION | |
0005 156021M 1.000 U | 500.00000 500.00] 10000.00000 10000.00] 7500.00000 7500.00
CONCRETE COMPRESSION TESTING EQUIPMENT | |
0006 157003M LUMP | 8000.00000 8000.00| 15000.00000 15000.00] 15000.00000 15000.00
CONSTRUCTION LAYOUT | |
0007 159003M 8.000 U | 100.00000 800.00| 200.00000 1600.00]| 100.00000 800.00
BREAKAWAY BARRICADE | |
0008 159006M 25.000 U | 35.00000 875.00] 100.00000 2500.00] 75.00000 1875.00
DRUM | | |
0009 159012M 397.000 SF | 4.00000 1588.00]| 15.00000 5955.00| 12.00000 4764.00
CONSTRUCTION SIGNS | |
0010 159015M 2.000 U | 800.00000 1600.00]| 1000.00000 2000.00] 1000.00000 2000.00
CONSTRUCTION IDENTIFICATION SIGN, 4' X | |
8" | | |
0011 159021P 1240.000 LF | 60.00000 74400.00] 50.00000 62000.00] 55.00000 68200.00
CONSTRUCTION BARRIER CURB | |
0012 159027M 1.000 U© | 100.00000 100.00] 6000.00000 6000.00]| 5000.00000 5000.00
FLASHING ARROW BOARD, 4' X 8' | |
0013 159030M 4.000 U | 500.00000 2000.00]| 8000.00000 32000.00]| 12500.00000 50000.00
PORTABLE VARIABLE MESSAGE SIGN | |
0014 159072M 4.000 U | 7000.00000 28000.00] 10000.00000 40000.00]| 15000.00000 60000.00
TEMPORARY CRASH CUSHION, QUADGUARD 6 | |
BAYS X 24" WIDE | |
0015 159108M 2.000 U | 100.00000 200.00] 25000.00000 50000.00] 15000.00000 30000.00
TRAFFIC CONTROL TRUCK WITH MOUNTED | |
CRASH CUSHION | |
0016 159120M 708.000 LF | 7.00000 4956.00 | 3.00000 2124.00]| 3.00000 2124.00
TEMPORARY PAVEMENT MARKING TAPE, 4" | |
0017 159126M 11540.000 LF | 0.26000 3000.40] 0.25000 2885.00] 0.25000 2885.00
|

TEMPORARY TRAFFIC STRIPES, 4"
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TABULATION OF BIDS
CALL ORDER 105 CONTRACT 1ID 11105 COUNTIES : MORRIS
LETTING DATE 03/31/11 10:00AM DISTRICT N1
SET-ASIDE
| 7 ) H3415 | ( 8 ) C7583 I ( 9 ) MO0545
|H&G CONTRACTORS INC |CROSSING CONSTRUCTION CO INC |MARBRO INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0018 160003M LUMP | 100.00000 100.00] 100.00000 100.00] 100.00000 100.00
FUEL PRICE ADJUSTMENT | |
0019 161003P LUMP | 2000.00000 2000.00] 5000.00000 5000.00] 5000.00000 5000.00
FINAL CLEANUP | |
0020 201003P LUMP | 15000.00000 15000.00] 5000.00000 5000.00] 30000.00000 30000.00
CLEARING SITE | |
0021 202009P 81.000 cCY | 75.00000 6075.00] 150.00000 12150.00] 55.00000 4455.00
EXCAVATION, UNCLASSIFIED | |
0022 202021P 241.000 SY | 38.00000 9158.00| 25.00000 6025.00] 55.00000 13255.00
REMOVAL OF PAVEMENT | |
0023 301006P 65.000 cCY | 92.00000 5980.00] 125.00000 8125.00]| 65.00000 4225.00
SUBBASE | | |
0024 401009P 574.000 SY | 30.00000 17220.00]| 20.00000 11480.00] 17.00000 9758.00
HMA MILLING, 3" OR LESS | |
0025 401021M 38.000 sY | 200.00000 7600.00 | 225.00000 8550.00 | 60.00000 2280.00
HOT MIX ASPHALT PAVEMENT REPAIR | |
0026 401027M 454.000 LF | 4.00000 1816.00| 20.00000 9080.00| 10.00000 4540.00
POLYMERIZED JOINT ADHESIVE | |
0027 401033M 95.000 GAL | 4.00000 380.00] 0.25000 23.75]| 10.00000 950.00
TACK COAT 64-22 | |
0028 401054M 79.000 T | 215.00000 16985.00] 210.00000 16590.00] 265.00000 20935.00
HOT MIX ASPHALT 12.5 M 64 SURFACE COURS | |
0029 401108M 15.000 U | 100.00000 1500.00| 175.00000 2625.00] 175.00000 2625.00
CORE SAMPLES, HOT MIX ASPHALT | |
0030 405003P 222.000 SY | 1.00000 222.00] 2.00000 444.00] 9.00000 1998.00
UNDERLAYER PREPARATION | |
0031 601404P 86.000 LF | 30.00000 2580.00] 35.00000 3010.00] 37.00000 3182.00
SUBBASE OUTLET DRAIN | |
0032 601408P 69.000 LF | 25.00000 1725.00]| 50.00000 3450.00] 27.00000 1863.00
6" CORRUGATED STEEL UNDERDRAIN PIPE | |
0033 609003M 2459.000 LF | 17.75000 43647.25] 18.25000 44876.75] 18.00000 44262.00
BEAM GUIDE RAIL | |
0034 609027M 4.000 U | 1995.00000 7980.00| 18.25000 73.00] 2000.00000 8000.00
TANGENT GUIDE RAIL TERMINAL | |
0035 609075M 2587.000 LF | 1.00000 2587.00] 2.00000 5174.00] 1.00000 2587.00
REMOVAL OF BEAM GUIDE RAIL | |
0036 610003M 5590.000 LF | 0.75000 4192.50]| 0.55000 3074.50] 0.55000 3074.50
TRAFFIC STRIPES, LONG LIFE, EPOXY RESIN | |
|

an
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TABULATION OF BIDS
CALL ORDER 105 CONTRACT 1ID 11105 COUNTIES : MORRIS
LETTING DATE 03/31/11 10:00AM DISTRICT N1
SET-ASIDE
| 7 ) H3415 | ( 8 ) C7583 I ( 9 ) MO0545
|H&G CONTRACTORS INC |CROSSING CONSTRUCTION CO INC |MARBRO INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0037 610021M 23.000 U | 94.00000 2162.00] 55.00000 1265.00]| 55.00000 1265.00
RPM, BI-DIRECTIONAL, AMBER LENS | |
0038 610024M 23.000 U | 44.00000 1012.00]| 55.00000 1265.00]| 50.00000 1150.00
REMOVAL OF RPM | |
0039 610036M 16040.000 LF | 0.40000 6416.00] 0.42000 6736.80] 0.50000 8020.00
REMOVAL OF TRAFFIC STRIPES | |
0040 612003P 3.000 SF | 40.00000 120.00]| 15.00000 45.00] 30.00000 90.00
REGULATORY AND WARNING SIGN | |
0041 701021P 176.000 LF | 49.00000 8624.00| 34.00000 5984.00]| 75.00000 13200.00
3" RIGID METALLIC CONDUIT | |
0042 701102M 4.000 U | 2000.00000 8000.00 | 1700.00000 6800.00] 2750.00000 11000.00
18" X 36" JUNCTION BOX | |
SECTION TOTALS | S 468,634.15] S 576,310.80] $ 600,243.50
+ + +
SECTION 0002 CONSTRUCTION
| | |
0043 155006M 1.000 U© | 10000.00000 10000.00]| 50000.00000 50000.00] 35000.00000 35000.00
FIELD OFFICE TYPE B SET UP | |
0044 155024M 16.000 MO | 1000.00000 16000.00]| 2300.00000 36800.00]| 2500.00000 40000.00
FIELD OFFICE TYPE B MAINTENANCE | |
0045 155039M LUMP | 4000.00000 4000.00]| 4000.00000 4000.00]| 4000.00000 4000.00
TELEPHONE SERVICE | |
0046 156003M 1.000 U | 10000.00000 10000.00] 26000.00000 26000.00] 20000.00000 20000.00
MATERIALS FIELD LABORATORY SET-UP | |
0047 156006M 14.000 MO | 1.00000 14.00] 800.00000 11200.00]| 1500.00000 21000.00
MATERIALS FIELD LABORATORY MAINTENANCE | |
0048 156015M 1.000 U | 500.00000 500.00] 8000.00000 8000.00| 8000.00000 8000.00
NUCLEAR DENSITY GAUGE | |
SECTION TOTALS | S 40,514.00]| S 136,000.00] $ 128,000.00
+ + +
SECTION 0003 NON-PARTICIPATING
| | |
0049 152003P LUMP | 500.00000 500.00] 9600.00000 9600.00| 8000.00000 8000.00
OWNER'S AND CONTRACTOR'S PROTECTIVE | |
LIABILITY INSURANCE | |
0050 152009P LUMP | 7000.00000 7000.00 | 16000.00000 16000.00] 12500.00000 12500.00
POLLUTION LIABILITY INSURANCE | |
SECTION TOTALS | S 7,500.00]| S 25,600.00] S 20,500.00
+

SECTION 0004 EROSION

+

+
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TABULATION OF BIDS

1 3/4" BY 1 3/4" PREFORMED ELASTOMERIC
JOINT ASSEMBLY

CALL ORDER : 105 CONTRACT ID : 11105 COUNTIES : MORRIS
LETTING DATE : 03/31/11 10:00AM DISTRICT : N1
SET-ASIDE
| ( 7 ) H3415 | ( 8 ) C7583 | ( 9 ) M0545
|H&G CONTRACTORS INC | CROSSING CONSTRUCTION CO INC |MARBRO INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0051 158009M 5920.000 LF | 3.00000 17760.00]| 20.00000 118400.00]| 7.00000 41440.00
HEAVY DUTY SILT FENCE, ORANGE | |
0052 158045M 167.000 LF | 12.00000 2004.00] 85.00000 14195.00] 15.00000 2505.00
FLOATING TURBIDITY BARRIER, TYPE 2 | |
0053 158060M 55.000 T | 20.00000 1100.00]| 125.00000 6875.00] 35.00000 1925.00
CONSTRUCTION DRIVEWAY | |
0054 158063P LUMP | 2000.00000 2000.00] 3000.00000 3000.00] 5000.00000 5000.00
CONCRETE WASHOUT SYSTEM | |
0055 158072M 2.000 U | 300.00000 600.00] 1000.00000 2000.00] 750.00000 1500.00
OIL ONLY EMERGENCY SPILL KIT, TYPE 1 | |
SECTION TOTALS | $ 23,464.00] $ 144,470.00] $ 52,370.00
—————————————————————————————————————————— e
SECTION 0005 BRIDGE
| | |
0056 201006P LUMP | 525000.00000 525000.00| 117000.00000 117000.00| 117000.00000 117000.00
CLEARING SITE, BRIDGE (___) DEMOLITION | |
AND REMOVAL OF BRIDGE | |
0057 201039P LUMP | 20900.00000 20900.00] 55000.00000 55000.00|] 175000.00000 175000.00
TEMPORARY SHIELDING | |
0058 202009P 165.000 CY | 1.00000 165.00| 160.00000 26400.00 | 75.00000 12375.00
EXCAVATION, UNCLASSIFIED | |
0059 501003P 240.000 SF | 1.00000 240.00] 140.00000 33600.00] 225.00000 54000.00
TEMPORARY SHEETING | |
0060 504006P 59302.000 LB | 1.50000 88953.00] 2.00000 118604.00| 1.75000 103778.50
REINFORCEMENT STEEL, EPOXY-COATED | |
0061 504024P 10.000 cCY | 1400.00000 14000.00]| 1500.00000 15000.00] 3000.00000 30000.00
CONCRETE ABUTMENT WALL | |
0062 504027P 13.000 cCY | 2000.00000 26000.00 | 1200.00000 15600.00] 3000.00000 39000.00
CONCRETE PIER COLUMN AND CAP | |
0063 504036P 10.000 SY | 70.00000 700.00] 50.00000 500.00] 1000.00000 10000.00
EPOXY WATERPROOFING | |
0064 505039P 66.000 LF | 300.00000 19800.00] 255.00000 16830.00] 175.00000 11550.00
PRESTRESSED CONCRETE SLAB BEAM, (TYPE | |
SII-36), 36" X 15" | |
0065 505048P 654.000 LF | 310.00000 202740.00] 282.00000 184428.00]| 300.00000 196200.00
PRESTRESSED CONCRETE SLAB BEAM, (TYPE | |
SII-48), 48" X 15" | |
0066 507003P 88.000 LF | 100.00000 8800.00| 330.00000 29040.00] 375.00000 33000.00
|
|
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TABULATION OF BIDS
CALL ORDER 105 CONTRACT 1ID 11105 COUNTIES : MORRIS
LETTING DATE 03/31/11 10:00AM DISTRICT N1
SET-ASIDE
| 7 ) H3415 | ( 8 ) C7583 I ( 9 ) MO0545
|H&G CONTRACTORS INC |CROSSING CONSTRUCTION CO INC |MARBRO INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0067 507024P 78.000 CY | 1700.00000 132600.00]| 600.00000 46800.00] 1200.00000 93600.00
CONCRETE BRIDGE DECK, HPC | |
0068 507027M 1.000 U | 500.00000 500.00] 2500.00000 2500.00] 2500.00000 2500.00
DATE PANEL | |
0069 507036P 135.000 LF | 325.00000 43875.00]| 475.00000 64125.00] 475.00000 64125.00
CONCRETE BRIDGE PARAPET | |
0070 507051P 123.000 cCY | 110.00000 13530.00] 400.00000 49200.00] 325.00000 39975.00
CONCRETE BRIDGE APPROACH | |
0071 508006M 6.000 U | 500.00000 3000.00] 3000.00000 18000.00] 1500.00000 9000.00
SCUPPER | | |
0072 552003M 120.000 LF | 70.00000 8400.00| 75.00000 9000.00| 100.00000 12000.00
PRESSURE INJECTION, CONCRETE CRACKS | |
0073 555009M 23.000 SF | 400.00000 9200.00| 125.00000 2875.00] 300.00000 6900.00
CONCRETE SPALL REPAIR, TYPE 1 | |
0074 555012M 1.000 CF | 3000.00000 3000.00] 300.00000 300.00] 2000.00000 2000.00
CONCRETE SPALL REPAIR, TYPE 2 | |
SECTION TOTALS | S 1,121,403.00] S 804,802.00] S 1,012,003.50
+ + +
CONTRACT TOTALS | $ 1,661,515.15] $ 1,687,182.80] $ 1,813,117.00

I CERTIFY THAT THE ABOVE IS AN EXACT TRANSCRIPT OF THE

ORIGINAL BID PROPOSAL, EXCEPT THAT ERRORS,
EXTENSION AND ADDITIONS HAVE BEEN CORRECTED.

SIGNED,

IF ANY,

IN
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TABULATION OF BIDS
CALL ORDER 105 CONTRACT 1ID 11105 COUNTIES : MORRIS
LETTING DATE 03/31/11 10:00AM DISTRICT : N1
SET-ASIDE
[( 10 ) R2501 [ 11 ) 12943 [( 12 ) E0622
|RENCOR INC |IEW CONSTR GP, |EARLE ASPHALT COMPANY
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
SECTION 0001 ROADWAY
| | |
0001 151003M LUMP | 50000.00000 50000.00| 15593.39000 15593.39] 10000.00000 10000.00
PERFORMANCE BOND AND PAYMENT BOND | |
0002 153009P LUMP | 30000.00000 30000.00] 10000.00000 10000.00]| 2500.00000 2500.00
BAR CHART PROGRESS SCHEDULE AND UPDATES | |
0003 153012P 3300.000 HOUR | 1.00000 3300.00] 0.01000 33.00] 0.01000 33.00
TRAINEES | | |
0004 154003P LUMP | 200000.00000 200000.00|] 230000.00000 230000.00|] 240000.00000 240000.00
MOBILIZATION | |
0005 156021M 1.000 U | 30000.00000 30000.00]| 2000.00000 2000.00]| 3500.00000 3500.00
CONCRETE COMPRESSION TESTING EQUIPMENT | |
0006 157003M LUMP | 30000.00000 30000.00] 60000.00000 60000.00] 25000.00000 25000.00
CONSTRUCTION LAYOUT | |
0007 159003M 8.000 U | 200.00000 1600.00]| 120.00000 960.00| 350.00000 2800.00
BREAKAWAY BARRICADE | |
0008 159006M 25.000 U | 100.00000 2500.00] 77.00000 1925.00]| 250.00000 6250.00
DRUM | | |
0009 159012M 397.000 SF | 10.00000 3970.00] 11.00000 4367.00 | 0.01000 3.97
CONSTRUCTION SIGNS | |
0010 159015M 2.000 U | 750.00000 1500.00]| 1600.00000 3200.00] 3500.00000 7000.00
CONSTRUCTION IDENTIFICATION SIGN, 4' X | |
8" | | |
0011 159021P 1240.000 LF | 45.00000 55800.00] 118.00000 146320.00] 150.00000 186000.00
CONSTRUCTION BARRIER CURB | |
0012 159027M 1.000 U© | 5000.00000 5000.00] 1000.00000 1000.00]| 25000.00000 25000.00
FLASHING ARROW BOARD, 4' X 8' | |
0013 159030M 4.000 U | 6500.00000 26000.00] 1000.00000 4000.00| 25000.00000 100000.00
PORTABLE VARIABLE MESSAGE SIGN | |
0014 159072M 4.000 U | 15000.00000 60000.00]| 10000.00000 40000.00]| 25000.00000 100000.00
TEMPORARY CRASH CUSHION, QUADGUARD 6 | |
BAYS X 24" WIDE | |
0015 159108M 2.000 U | 15000.00000 30000.00] 5000.00000 10000.00]| 1000.00000 2000.00
TRAFFIC CONTROL TRUCK WITH MOUNTED | |
CRASH CUSHION | |
0016 159120M 708.000 LF | 1.75000 1239.00]| 3.35000 2371.80] 2.00000 1416.00
TEMPORARY PAVEMENT MARKING TAPE, 4" | |
0017 159126M 11540.000 LF | 0.25000 2885.00] 0.28000 3231.20] 0.30000 3462.00
|

TEMPORARY TRAFFIC STRIPES, 4"
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TABULATION OF BIDS
CALL ORDER : 105 CONTRACT 1ID 11105 COUNTIES : MORRIS
LETTING DATE : 03/31/11 10:00AM DISTRICT N1
SET-ASIDE
[( 10 ) R2501 [ 11 ) 12943 [( 12 ) E0622
|RENCOR INC |IEW CONSTR GP, INC |EARLE ASPHALT COMPANY
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0018 160003M LUMP | 100.00000 100.00] 100.00000 100.00] 100.00000 100.00
FUEL PRICE ADJUSTMENT | |
0019 161003P LUMP | 20000.00000 20000.00] 22000.00000 22000.00] 9500.00000 9500.00
FINAL CLEANUP | |
0020 201003P LUMP | 100000.00000 100000.00] 100000.00000 100000.00] 139900.00000 139900.00
CLEARING SITE | |
0021 202009P 81.000 cCY | 50.00000 4050.00 | 54.18000 4388.58 | 25.00000 2025.00
EXCAVATION, UNCLASSIFIED | |
0022 202021P 241.000 SY | 45.00000 10845.00] 137.55000 33149.55] 10.00000 2410.00
REMOVAL OF PAVEMENT | |
0023 301006P 65.000 cCY | 80.00000 5200.00] 98.42000 6397.30] 50.00000 3250.00
SUBBASE | | |
0024 401009P 574.000 SY | 19.00000 10906.00] 21.20000 12168.80]| 20.00000 11480.00
HMA MILLING, 3" OR LESS | |
0025 401021M 38.000 sY | 90.00000 3420.00] 111.58000 4240.04 | 200.00000 7600.00
HOT MIX ASPHALT PAVEMENT REPAIR | |
0026 401027M 454.000 LF | 6.00000 2724.00] 5.58000 2533.32] 0.01000 4.54
POLYMERIZED JOINT ADHESIVE | |
0027 401033M 95.000 GAL | 1.00000 95.00] 1.12000 106.40| 0.01000 0.95
TACK COAT 64-22 | |
0028 401054M 79.000 T | 255.00000 20145.00] 284.52000 22477.08] 190.00000 15010.00
HOT MIX ASPHALT 12.5 M 64 SURFACE COURS | |
0029 401108M 15.000 U | 500.00000 7500.00 | 446.31000 6694.65] 55.00000 825.00
CORE SAMPLES, HOT MIX ASPHALT | |
0030 405003P 222.000 SY | 30.00000 6660.00| 40.80000 9057.60| 5.00000 1110.00
UNDERLAYER PREPARATION | |
0031 601404P 86.000 LF | 40.00000 3440.00] 94.16000 8097.76 | 60.00000 5160.00
SUBBASE OUTLET DRAIN | |
0032 601408P 69.000 LF | 45.00000 3105.00] 137.25000 9470.25]| 60.00000 4140.00
6" CORRUGATED STEEL UNDERDRAIN PIPE | |
0033 609003M 2459.000 LF | 20.00000 49180.00] 19.80000 48688.20] 20.00000 49180.00
BEAM GUIDE RAIL | |
0034 609027M 4.000 U | 2500.00000 10000.00] 2225.95000 8903.80| 2750.00000 11000.00
TANGENT GUIDE RAIL TERMINAL | |
0035 609075M 2587.000 LF | 1.00000 2587.00] 1.12000 2897.44| 1.00000 2587.00
REMOVAL OF BEAM GUIDE RAIL | |
0036 610003M 5590.000 LF | 0.55000 3074.50] 0.61000 3409.90] 0.50000 2795.00
TRAFFIC STRIPES, LONG LIFE, EPOXY RESIN | |
|

an
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TABULATION OF BIDS
CALL ORDER : 105 CONTRACT 1ID 11105 COUNTIES : MORRIS
LETTING DATE : 03/31/11 10:00AM DISTRICT N1
SET-ASIDE
| 10 ) R2501 [ 11 ) 12943 [( 12 ) E0622
|RENCOR INC |IEW CONSTR GP, INC |EARLE ASPHALT COMPANY
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0037 610021M 23.000 U | 28.00000 644.00] 61.37000 1411.51| 25.00000 575.00
RPM, BI-DIRECTIONAL, AMBER LENS | |
0038 610024M 23.000 U | 20.00000 460.00 | 83.68000 1924.64| 0.01000 0.23
REMOVAL OF RPM | |
0039 610036M 16040.000 LF | 0.52000 8340.80| 0.47000 7538.80| 1.00000 16040.00
REMOVAL OF TRAFFIC STRIPES | |
0040 612003P 3.000 SF | 100.00000 300.00] 111.58000 334.74] 33.00000 99.00
REGULATORY AND WARNING SIGN | |
0041 701021P 176.000 LF | 90.00000 15840.00]| 100.42000 17673.92]| 50.00000 8800.00
3" RIGID METALLIC CONDUIT | |
0042 701102M 4.000 U | 1950.00000 7800.00 | 2159.00000 8636.00| 1500.00000 6000.00
18" X 36" JUNCTION BOX | |
SECTION TOTALS | S 830,210.30] S 877,301.67]| S 1,014,556.69
+ + +
SECTION 0002 CONSTRUCTION
| | |
0043 155006M 1.000 U© | 25000.00000 25000.00] 25635.08000 25635.08] 50000.00000 50000.00
FIELD OFFICE TYPE B SET UP | |
0044 155024M 16.000 MO | 1500.00000 24000.00| 2231.53000 35704.48| 3500.00000 56000.00
FIELD OFFICE TYPE B MAINTENANCE | |
0045 155039M LUMP | 4000.00000 4000.00]| 4000.00000 4000.00]| 4000.00000 4000.00
TELEPHONE SERVICE | |
0046 156003M 1.000 U | 10000.00000 10000.00] 28984.15000 28984.15] 5000.00000 5000.00
MATERIALS FIELD LABORATORY SET-UP | |
0047 156006M 14.000 MO | 1100.00000 15400.00]| 2053.00000 28742.00] 500.00000 7000.00
MATERIALS FIELD LABORATORY MAINTENANCE | |
0048 156015M 1.000 U | 2000.00000 2000.00]| 7521.36000 7521.36 | 11750.00000 11750.00
NUCLEAR DENSITY GAUGE | |
SECTION TOTALS | S 80,400.00]| S 130,587.07] S 133,750.00
+ + +
SECTION 0003 NON-PARTICIPATING
| | |
0049 152003P LUMP | 20000.00000 20000.00] 5578.81000 5578.81] 2000.00000 2000.00
OWNER'S AND CONTRACTOR'S PROTECTIVE | |
LIABILITY INSURANCE | |
0050 152009P LUMP | 1000.00000 1000.00| 0.01000 0.01] 2500.00000 2500.00
POLLUTION LIABILITY INSURANCE | |
SECTION TOTALS | S 21,000.00] S 5,578.82] S 4,500.00
+

SECTION 0004 EROSION

+
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TABULATION OF BIDS

1 3/4" BY 1 3/4" PREFORMED ELASTOMERIC
JOINT ASSEMBLY

CALL ORDER : 105 CONTRACT ID : 11105 COUNTIES : MORRIS
LETTING DATE : 03/31/11 10:00AM DISTRICT : N1
SET-ASIDE
|( 10 ) R2501 (¢ 11 ) 12943 | ( 12 ) E0622
|RENCOR INC |IEW CONSTR GP, INC |EARLE ASPHALT COMPANY
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0051 158009M 5920.000 LF | 3.00000 17760.00| 6.97000 41262.40]| 6.00000 35520.00
HEAVY DUTY SILT FENCE, ORANGE | |
0052 158045M 167.000 LF | 15.00000 2505.00] 64.05000 10696.35] 40.00000 6680.00
FLOATING TURBIDITY BARRIER, TYPE 2 | |
0053 158060M 55.000 T | 80.00000 4400.00]| 61.91000 3405.05] 75.00000 4125.00
CONSTRUCTION DRIVEWAY | |
0054 158063P LUMP | 5000.00000 5000.00] 5000.00000 5000.00] 5500.00000 5500.00
CONCRETE WASHOUT SYSTEM | |
0055 158072M 2.000 U | 600.00000 1200.00]| 1104.61000 2209.22] 500.00000 1000.00
OIL ONLY EMERGENCY SPILL KIT, TYPE 1 | |
SECTION TOTALS | $ 30,865.00] $ 62,573.02] S 52,825.00
—————————————————————————————————————————— e
SECTION 0005 BRIDGE
| | |
0056 201006P LUMP | 200000.00000 200000.00| 117000.00000 117000.00| 117000.00000 117000.00
CLEARING SITE, BRIDGE (___) DEMOLITION | |
AND REMOVAL OF BRIDGE | |
0057 201039P LUMP | 50000.00000 50000.00] 98000.00000 98000.00]| 80729.86000 80729.86
TEMPORARY SHIELDING | |
0058 202009P 165.000 CY | 100.00000 16500.00] 60.94000 10055.10] 45.00000 7425.00
EXCAVATION, UNCLASSIFIED | |
0059 501003P 240.000 SF | 10.00000 2400.00] 73.05000 17532.00]| 0.01000 2.40
TEMPORARY SHEETING | |
0060 504006P 59302.000 LB | 2.50000 148255.00 | 2.11000 125127.22] 3.59000 212894.18
REINFORCEMENT STEEL, EPOXY-COATED | |
0061 504024P 10.000 cCY | 5500.00000 55000.00] 4000.00000 40000.00]| 3900.00000 39000.00
CONCRETE ABUTMENT WALL | |
0062 504027P 13.000 cCY | 4800.00000 62400.00 | 3000.00000 39000.00| 5500.00000 71500.00
CONCRETE PIER COLUMN AND CAP | |
0063 504036P 10.000 SY | 250.00000 2500.00] 59.93000 599.30] 75.00000 750.00
EPOXY WATERPROOFING | |
0064 505039P 66.000 LF | 600.00000 39600.00| 500.00000 33000.00| 310.00000 20460.00
PRESTRESSED CONCRETE SLAB BEAM, (TYPE | |
SII-36), 36" X 15" | |
0065 505048P 654.000 LF | 500.00000 327000.00] 581.00000 379974.00] 320.00000 209280.00
PRESTRESSED CONCRETE SLAB BEAM, (TYPE | |
SII-48), 48" X 15" | |
0066 507003P 88.000 LF | 350.00000 30800.00] 470.05000 41364.40]| 375.00000 33000.00
|
|
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TABULATION OF BIDS
CALL ORDER : 105 CONTRACT 1ID 11105 COUNTIES : MORRIS
LETTING DATE : 03/31/11 10:00AM DISTRICT N1
SET-ASIDE
| 10 ) R2501 [ 11 ) 12943 [( 12 ) E0622
|RENCOR INC |IEW CONSTR GP, INC |EARLE ASPHALT COMPANY
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0067 507024P 78.000 CY | 1200.00000 93600.00]| 2000.00000 156000.00]| 3440.00000 268320.00
CONCRETE BRIDGE DECK, HPC | |
0068 507027M 1.000 U | 4000.00000 4000.00 | 1600.00000 1600.00| 1500.00000 1500.00
DATE PANEL | |
0069 507036P 135.000 LF | 1000.00000 135000.00]| 600.00000 81000.00| 1150.00000 155250.00
CONCRETE BRIDGE PARAPET | |
0070 507051P 123.000 cCY | 400.00000 49200.00] 500.00000 61500.00] 650.00000 79950.00
CONCRETE BRIDGE APPROACH | |
0071 508006M 6.000 U | 3000.00000 18000.00]| 2000.00000 12000.00]| 1500.00000 9000.00
SCUPPER | | |
0072 552003M 120.000 LF | 110.00000 13200.00] 250.20000 30024.00| 130.00000 15600.00
PRESSURE INJECTION, CONCRETE CRACKS | |
0073 555009M 23.000 SF | 500.00000 11500.00] 410.82000 9448.86 | 340.00000 7820.00
CONCRETE SPALL REPAIR, TYPE 1 | |
0074 555012M 1.000 CF | 1400.00000 1400.00] 2171.42000 2171.42] 15000.00000 15000.00
CONCRETE SPALL REPAIR, TYPE 2 | |
SECTION TOTALS | $ 1,260,355.00] $ 1,255,396.30] $ 1,344,481.44
+ + +
CONTRACT TOTALS | $ 2,222,830.30] $ 2,331,436.88] $ 2,550,113.13

I CERTIFY THAT THE ABOVE IS AN EXACT TRANSCRIPT OF THE

ORIGINAL BID PROPOSAL, EXCEPT THAT ERRORS,
EXTENSION AND ADDITIONS HAVE BEEN CORRECTED.

SIGNED,

IF ANY,

IN



